\ Montana Fish,
) Wildlife (R Parks

ADDENDUM NO. 2

TO: ALL BIDDERS OF RECORD

PROJECT: Milltown State Park — Roads, Trails, & Parking Area Development
FWP PROJECT #: 7116607

DATE:

FROM: Jon Maxwell, Montana FWP Project Manager

Acknowledge receipt of this addendum by inserting i ts number and date in the

Proposal Form and on the Bid Envelope. Failure to do so may subject bidder to
disqualification.

Clarification and/or modifications area as follows:

1) All costs incurred by Northwestern Energy for installation of the upgraded
electrical service will be paid directly by Owner.

2) The attached pre-bid conference minutes are included for reference.
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10.

Pre-Bid Conference Minutes
Milltown State Park
Roads, Trails and Parking Area Development Project
FWP #7116607

April 20, 2017
1:00 PM
Milltown State Park
Near Milltown, Montana

Bid Opening: Date/time: May 4, 2017 at 3:00 pm
Location : Design and Construction Office, 1522 9" Ave, Helena, MT

Mail bid to: Montana Fish, Wildlife and Parks Design and Construction
1522 9" Avenue, PO Box 200701, Helena, MT 59620-0701

Montana Gov Delivery : Sign up on our Upcoming Bid Openings Page _ to receive all
changes to our web site page. Receive e-mail notification of new projects, addendums,
and pre-bid sign in sheets posted to our web site. (Sign up under Design &

Construction , if you sign up under Fish Wildlife & Parks it will give you everything

happening in all of Montana Fish Wildlife & Parks). Project can be found on:
http://fwp.mt.gov/doingBusiness/DesignAndConstruction/upcomingBidOpenings.html

Contractor Registration
a. Where to apply - Department of Labor and Industry
b. Not required to bid BUT must have to make contract with Department

Bid Package Submittal

a Sealed envelope with address and project information
b. Bid Proposal

8. Bid Security

e.

Modification or Withdrawal of Bids by fax until deadline
Mail Delivery Warning

Federal Debarment Form I
a. Required for this project — must submit with bid proposal

Bid bond - 10% of total bid o _ _
a. Not a personal check. Acceptable forms of security include bid bonds, cashier’s
check, certified check, or bank money order payable to the State of Montana,

Performance Bond, Labor and Materials Bond - 100% o  f bid.

Insurance - type of limits and coverage

a. $1,000,000/ occurrence; $2,000,000 aggregate

b. Must cover vehicles used by company

c. State of Montana MUST be identitied as an ADDITIONAL INSURED
d. Special insurance requirements for Railroad in this project.

Review proposal items

a. Base Bid — Confluence Area

b. Additive Alternates — Gateway Area (1) and Blackfoot Connecting Trail (2)
c. Method of Award - Lowest Bidder per Section 8.3 of Instructions to Bidders
d. Work in vicinity of 1-90 bridges not included in this contract.
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11.

12.

13.

14,

15.

16.
17.

18.

19.

20.

21.

22.

Fish, Wildlife and Parks supplied materials _
a. Latrines — Supplier will set structures, Contractor to excavate and backfill.
b. Sign panels — Contractor to supply posts, installation hardware, and set signs.

Project Schedule

a. Duration of Project: 150 calendar days for Base Bid; additional time for Alternates

b. Milestone work on or by September 1, 2017 _ _

8. Riprap work no earlier than September 2017 to ensure low water and willow survival.
e

. Proposed Start: on or by June 5.
. Liquidated Damages - $5,000 per calendar day

Interpretations and Substitution Requests _ -
a. Interpretations and/or substitution requests due in writing, 10 calendar days before the
bid opening — Monday April 24"

Addenda

a. Electrical route change for trail lighting near RR bridge due to MDT work.

b. Final addenda will be posted no later than 5 business days in advance of bid opening
— Thursday April 27th

d. Sign up on Design and Construction website to receive notifications

Montana Prevailing Wage Rates
One Year Warranty

Payment

a. Frequency (30 Days typical, not more often)

b. Withholding (5% until contract is finalized and closed out)

c. Final (Upon completion of all Punch List ltems and Contract Close Out Paperwork)

Drawings _
a. As-Builts (considered as part of Contract Close Out Documents)

Supervision N _ . . .
a. Contractor will have qualified supervisor on-site during construction.

Site Responsibilities _ S _

Staking — Consultant will provide initial staking

Maintain Construction limits

Staging Areas — within park area(s), security is contractor’s responsibility

Sanitary & trash facilities are to be provided and maintained by contractor.

Environment - stormwater permit, BMPs, equipment cleaning by contractor.
- Owner has: Floodplain, 124, 318, 404 permits for riprap work; paving and
approach permits for access road; MDT Encroachment; and permits for latrines
- Contractor to obtain excavation permit(s), building permit for plaza, and
electrical Permlts, and others required.

f. Contractor to follow Railroad access, training, and coordination requirements

g. Owner will contact Town Pump for access permission for trail work.

PoOTY

Contractor Questions and Answers — see Addendum #1

Site Walk Through

30F3



